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*QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION

NSN: . © 00- 111-2993 FQ, P/N (99207) 6004T66P02 REV. ‘K”
NOMEN: Support Ring Stage 2-Nozzle
[APPLICABLE CLAUSES: T64-GE-416 Turboshaft Enome]

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (99207) 6004T66P02 Revision “ K,” and all details
and specifications referenced therein. ’

1. Quality/Inspection Requirements

A. MIL-I-45208 applies: Refer to contract section E.

B. First Article Testing applies: Refer to contract section 1

C. Production Lot Testing applies: Refer to contract section C
D. Mandatory Inspection applies: Refer to contract section C.

II. Supplemental Requirements
A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply.

B. The contractor shall include on the detailed process/operation sheets developed, all in
house manufacturing processes and the identity of all manufacturing sources performing
processes/ operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of First Article or Production Lot Testing without
approval from the basic design engineering activity via the PCO

C. The Inspection Method Sheets which list the characteristics of each item produced

under the contract shall have serial number traceability to the raw material, casting, or
forging.

D. ‘Markings should be /A/W MIL-STD-130 REV. "J" para. 5.3.3(a), (b), (c) and (g).
Method and location shall be /A/W drawing.

III. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

Encl:
Quality Assurance Requirements



A. Level of Inspection (LOI).

1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be VA/W a sampling plan acceptable to
the QAR. '

B. Critical Characteristics

1) General Electric Aircraft Engine Drawing (99207) 6004T66P02 Revision “K,”
Wall thickness, Cooling hole size and location Flange thickness. All drawing
dimensions with a tolerance of 0.002 inch or less.

FE e RO O

k.

1.

Zone J-5 .099/.097, dia B 17.519/17.517, diaM 17.135/17.133

Zone L-6 surfaces S-L 2.530/2.528

Zone H-6 surfaces T-L 2.274/2.272

Zone J-8 dia A 17.389/17.387

Zone B-6 View E dia P 16.519/16.517

Zone H-7 dia C 16.621/16.619

Zone H-6 dia X 16.621/16.619

Zone H-7 dia N 16.519/16.517

Zone K-3 60 tabs EQ SP in 360 with surface W to be within .001 either side of
TP circumferentially

Zone H-11 Partial Section Z-Z .026-.030 dia 80 holes EQ SP and located within
.010 R true position no angular relationship with other holes. Partial Section Z-Z
.026-.030 60 holes EQ SP and located within .010 R of true position no angular
relationship with other holes.

Zone M-8 Mark per AS478-7A3 part identification number and serial number.
Zone K-9 .265-.267 dia 60 holes EQ SP and located within .003 R of TP.

Dwg. 6004T66 note (2) Fluorescent Penetrant, dwg. Note (3) true axis para. a,b & c,
note (5) Heat Treat, note (7) gives guidance to note (3).

Verify Material B50T 1233 A EF (inconel) see dwg. Note (6).

VENDOR SUBSTANTIATION REQIRED



C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and
associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such equipment
or the furnishing thereof that may be contained in any drawing or referenced
specification.



-961 FIRST ARTICLE TESTS REQUIRED (CONTRACTOR TESTING)

INSN: 00-111-2993 FQ, P/N: (99207) 6004T66P02 REV."K",
NOMEN: Support Ring Stage 2-Nozzle
[APPLICABLE CLAUSES: T64-GE-416 Turboshaft Engine)

1. First Article Inspection/Test Criteria: The tests to be performed under the First Article
approval clause of the contract are:

A. Dimensional Check 100% of finished part
B. Form/Fit

C. Compliance with drawing (99207) 6004T66P02 Revision “K,” and
specifications referenced therein.

D. Review documentation as provided under DD 1423
requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests which will demonstrate whether the article(s) comply with
contract requirements.

*II Samples to be submitted for testing: Quantity 2 units.

A. Waiver of First Article Testing Requirements may be granted for (99207) General
Electric Aircraft Engine Group

*HI1. Testing Facility:
A. Testing shall be performed in-house by the DCMC/QAR.

IV. Special Instructions: The contractor shall be responsible for providing necessary
parts and repair of the First Article Sample(s) during testing.

A. Sample is to be unpainted. Corrosive areas are to be coated with a light
preservative.



V. NOTIFICATION OF TESTING: The contractor shall notify the PCO, ACO and
QAR prior to conducting First Article Tests so that the Government may witness such
testing (see 1-962, para. (A).

A. The QAR shall be present to witness all First Article
Tests.

B. The following additional personnel shall witness First
Article Testing.

1) NAVICP-PHIL Equipment Specialist

2) NADEP- Cherry Point, NC Quality Assurance
3) NADEP- Cherry Point, NC E&E Dept.

4) DSCR-Equipment Specialist

VI. Test Report: The test report shall be in accordance with MIL- STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the Navy Naval Inventory Control
Point, (NAVICP) Phila. PA Attn: Code 0733. The CAO/QAR shall provide comments
on Form DD 1222 (2 copies) which shall be forwarded with the test report. Approval of
the test report is the PCO's responsibility. Upon notification of approval/conditional
approval, the ACO shall execute the DD 250 to indicate Government acceptance of the
test report.

VII. Disposition of First Article Sample(s)

A. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been
provided and are ready for shipment.




1-962 First Article Approval (Contractor Testing)

A. The contractor shall test 2 unit(s) of lot/item 0001 as specified in this contract. At
least 45 calendar days before the beginning of First Article Tests, the contractor shall
notify the contracting officer, in writing, of the time and location of the testing so that
the Government may witness the tests. '

B. The contractor shall submit the First Article Test Report within 300 calendar days
from the date of this contract to: NAVICP 700 Robbins Avenue Philadelphia, PA 19111
Attn: code 0733.

Marked “FIRST ARTICLE TEST REPORT: Contract NO: lot/item NO. ". Within
150 calendar days after the government receives the test report, the contracting officer
shall notify the contractor, in writing, of the conditional approval, approval, or
disapproval of the First Article. The notice of conditional approval or approval shall not
relieve the contractor from complying with all requirements of the specifications and all
other terms and conditions of this contract. A notice of conditional approval shall state
any further action required of the contractor. A notice of disapproval shall cite reasons
for the disapproval.

C. Ifthe First Article is disapproved, the contractor, upon government request, shall
repeat any or all First Article Tests. After each request for additional tests, the
contractor shall make any necessary changes, modifications, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are to be
borne by the contractor, including any and all costs for additional tests following a
disapproval. The contractor shall then conduct the tests and deliver another report to the
Government under the terms and conditions and within the time specified in paragraph B
above. The government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule, or for any additional costs to
the Government related to these tests.

D. If the contractor fails to deliver any First Article

report on time, or the contracting officer disapproves any
First Article, the contractor shall be deemed to have failed
to make delivery within the meaning of the default clause of
this contract.



E. Unless otherwise provided in the contract, and if the
approved First Article is not consumed or destroyed in
testing, the contractor may deliver the approved First
Article as part of the contract quantity if it meets all
contract requirements for acceptance.

F. If the government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article Approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk
of the contractor. Before First Article approval, the costs thereof shall not be allocable

to this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall provide both the First Article and
the production quantity at the same facility and shall
submit a certification to this effect with each First

Article.



C-330 PRODUCTION LOT TESTING REQUIREMENTS

[NSN: 00-111-2993 FQ, P/N: (99207) 6004T66P02 REV.’K,”
NOMEN: Support Ring Stage 2-Nozzle
[APPLICABLE CLAUSES: Turboshaft Engine]

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful-completion of these requirements. e

I. Production Lot Test Sampling Requirements
A. The cognizant CAO/QAR shall select 2 item(s) at random from the first produced.

B. Production Lot Testing to be completed during production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (99207) 6004T66P02 Revision “K,” and
specifications referenced therein.

B. Form/Fit
C. Dimensional Check 100% of finished part

D. Review of documentation as provided under CDRL (DD1423)
requirements.

In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

[OI. Testing Location, Cost and Estimated Lead time

A. All testing to be accomplished at contractors facility.



Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT, Cherry
Point, NC and/or CAO/QAR shall prepare and submit two copies of their test report
with conclusions and recommendations to the NAVICP-PHIL code 0733.

IV. NOTIFICATION OF TESTING:

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

A

The QAR shall be present to witness all Production Lot

Tests.

V.

A

B.

Inspection of Samples

Upon inspection of Production Lot Sample(s) two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and
indication of preliminary inspection, shall be forwarded to NAVICP —-PHIL code
0733 _ with duplicate copies to NAVAVNDEPOT Code 6.1.523 and to the
designated test facility. The envelope shall be clearly marked. “DO NOT OPEN IN
MAILROOM”.

Sample(s) may be considered as production items under the contract provided the

sample(s) can be refurbished to Ready for Issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant CAO/QAR . Sample(s) may be
shipped as production items only after all other units required under the contract have
been produced and are ready for shipment.



C-331 PRODUCTION LOT SAMPLE TESTING [CONTRACTOR TESTING]

A. The Production Lot Samples shall be
selected at random by the cognizant government inspector. The samples shall be
identified by contract number, lot number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 30 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, Naval Inventory
Control Point, Philadelphia, PA code 0733, of the results of the testing, together with a
recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 45 days from their
submission for such testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples

for testing within the time or times specified, or if the contracting officer disapproves any
Production Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be subject
to termination for default. T

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (IT) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures proposed by the contractor
for rework are acceptable to the government, or (III) require the submission of
additional samples for test. The foregoing procedures shall apply to new or reworked
production lots in the same way as they did to the original Production Lot.



F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST

ata Jtems)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OPMER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SER VICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE RO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK E.

FA. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
. TP . x ™M _OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
SUPPORT RING STAGE 2-NOZZLE
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
CERTIFICATION DATA/REPORTS COMPLETE PROCES/OPERATION SHTS.
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80678/T1 NA NADEP CHERPT
7. DD 250 REQ [9. DIST 10. FREQUENCY {12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT gggg{;gr ASREQ ASREQ b. COPIES
8. APP CODE B 11. ASOF DATE |13.DATE OF SUBSEQUENT SUBMISSION  |(a.  ADDRESSEE Draft Final
A NA ASREQ Reg |Repro
16. REMARKS CHERPT 6.1.523 0 1 0
Paraﬁraphs 10.1,10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. NAVICP 0733 0 1 0
Block 9: Statement B, US Government, Naval Inventory Control Point. SEE BLK 16 * 0 1 0
Block 12: First submission to be made upon submission of
<AT TIME OF FIRST ARTICLE/PRODUCTION LOT TESTING OR AT SEE BLK. 16 * * 0 1 0
CONTRACT COMPLETION IF TESTING IS WAIVED.> testing sample.
* Block 14: Make submission to <NADEP CHERPT CODE 6.1.523 and
NAVICP-PHIL CODE 0733 >.
Block 13: Second submission required if the proces/operation changes
after aﬁgroval of <AT TIME OF T ARTICLE/PRODUCTION LOT
TESTING OR AT CONTRACT COMPLETION IF TESTING IS
WAIVED > test.
* * Block 14: Make submission to < NADEP CHERPT 6.1.523 NAVICP-PHIL
CODE 0733 >.
Block 14: When NAVICP 02 is referenced in distribution, forward to
NAVICP code cited on Block 10.A. on page 1. 15 TOTAL o | 0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
CERTIFICATION DATA/REPORTS COMPLETE INSPECTION MTHD SHTS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
*No.)
DI-MISC-80678/T2 NA NADEP CHERPT
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE ) B 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a_ .. ADDRESSEE Draft Final
A NA ASREQ . Reg |Repro
16. REMARKS CAO/QAR 0 1 0
Paraﬁraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 a%wly. CHERPT 6.1.523 0 1 0
Block g: Statement B, US Government, Naval Inventory Control Point. NAVICP 0733 0 | 1 0
Block 12: First submission to be made upon submission of < AT TIME - 1 0
OF FIRST ARTICLE/PRODUCTION LOT TESTING OR AT SEE BLK 16 0
CON'II'RACT COMPLETION IF TESTING IS WAIVED. > testing
sample.
* Block 14: Make submission to < NADEP CHERPT CODE 6.1.523
NAVICP-PHIL CODE 0733. >
* * Block 14: Make submission to NAVICP-PHIL codes at time of
contract completion.
Block 14: when NAVICP 02 is referenced in distribution, forward to the
NAVICP code cited on Block 10.A. on page 1.
15. TOTAL 0 4 0
G. PREPARED BY H. DATE L APPROV%‘M ﬁ%o{ J. DATE
N00333 0733.9 2001 APR. 19 ERT D% ] JR. 2001 APR. 19




CONTRACT DA'(IZ‘% REQUIREMENTS LIST

ata Items)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDIJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DQ NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP X ™

OTHER

D. SYSTEM/ITEM ’ E. CONTRACT/ PR. NO.
SUPPORT RING STAGE 2-NOZZLE

F. CONTRACTOR

1.DATA ITEM 2. TITLE OF DATA ITEM
NO.

CERTIFICATION DATA/REPORTS

3. SUBTITLE

NA

4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE

No.)
DI-MISC-80678/T3 NA

6. REQUIRING OFFICE
NAVICP

7. DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION

STATEMENT
LT REQUIRED ASREQ ASREQ

14, DISTRIBUTION

b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION
A NA ASREQ

a ADDRESSEE Draft Final

Reg |Repro

B
16. REMARKS

Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, and 10.5 apply.

Block 9: Statement B, US Govermment, Naval Inventory Control Point.

Block 14 : When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1. Block 3: Separate reports shallbe provided for
the: below listed subtitles and shall include certification that all vendors performing
these processes are prime (OEM) approved sources. In the case where other than
the OEM’s specification are to be utilized, separate certifications are required.
Block 5: contract reference.

1. CERTIFICATION OF APPROVED MATERIALS.

2. CERTIFICATION OF APPROVED MATERIAL SOURCES.

3. Note (2) Fluorescent penetrant Inspection VA/W P3TF2 -823.

5. Note (5) Heat Treatment Solution 1800-1/2 HR. AGE 1400-2 HRS.

4. Note (3) True Axis Established para. a,b & ¢.
These certifications must be provided at First Article / Production Lot Test or
completion of contract if testing is waived.

CHERPT 6.1.523 0 1 0

NAVICP 0733 0 1 0

15. TOTAL 0 2 0

1.DATA ITEM 2. TITLE OF DATA ITEM )
NO.

REQUEST FOR DEVIATION (RFD)

3. SUBTITLE
NA

4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE
No.)
DI-CMAN-80640B NA

6. REQUIRING OFFICE

SEE BLOCK 16

7.DD 250 REQ {9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION

STATEMENT
L7 REQUIRED ASREQ ASREQ

14. DISTRIBUTION

b. COPIES

3. APP CODE _ 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION
A B NA ASREQ

a. . _ADDRESSEE Draft Final

Reg |Repro

16. REMARKS

Block 6: Forward additional copy to NAVICP code cited in

Block 10.A on page 1.

1. This Data Item Description (DID) contains the format, content

and preparation instructions for the data product resulting from the

work task described in paragraph $.4.3.4 or 5.48.3.3 of MIL-STD-973.

2. Copies ofthe request for waiver form are available from the DODSSP.

Standardization Documents Order Desk, Building 40. 700 Robbins Avenue
Philadeiphia PA 19111-5098

3. Format an content: The request for Deviation format and content - shall
be in accordance with Appendix E of MIL-STD-973.

NAVICP 0733 0 1 0

15.TOTAL 0 [ 1 0

G. PREPARED BY H. DATE 1. APPROVED W J. DATE
N00383 0733.9 2001 APR 19 . BURTON, JR. 2001 APR. 19




CONTRACT DA'(IZ‘%

REQUIREMENTS LIST

ata Items)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF

SEARCHING EXISTING DATA SOURCES., GATHERING AND
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATT!
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-01
ENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK E.

SEND COMPLETED FORM TO THE GOVERNM

INFORMATION IS ESTIMATED TO "AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,

MAINTAINING THE DATA NEEDED AND

COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
INPORMATION, INCLUDING SUGGESTIONS
IONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUTTE 1204, ARLINGTON, VA. 22202-4302, AND TO
88) , WASH. DC 20503, PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.

FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP X ™ OTHER
D. SYSTEMATEM ) E. CONTRACT/PR. NO. F. CONTRACTOR
SUPPORT RING STAGE 2-NOZZLE
1.DATAITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
REQUEST FOR WAIVER NA
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.
) DI-CMAN-80641B NA SEE BLOCK 16
7. DD 250 REQ |5. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A B NA ASREQ Reg |Repro
16. REMARKS NAVICP 0733 0 1 0
Block 6: Forward additional copy to NAVICP code cited in
Block 10.A on page L.
1. This Data Item Description (DID) content the format, content,
and preparation instruction for the data product resulting from the
work task described in paragraph 5.4.4.4 or 5.4.8.4.3 of MIL-STD-973.
2. Copies of the request for waiver form are available from the DODSSP.
Standardization Documents Order Desk, Building 40 700 Robbins Avenue,
Philadelphia, PA 19111-5098.
3. Format and content: The Request for Waiver format and content shall be
in accordance with Appendix E of MIL-STD-973.
15. TOTAL 0 1 0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED b. COPIES
8. APP CODE 11. ASOFDATE [13. DATE OF SUBSEQUENT SUBMISSION a _ _ ADDRESSEE Draft Final
Reg |{Repro
16. REMARKS
15. TOTAL
G. PREPARED BY H. DATE 1. APPROVED BY, é t / 1. DATE
N00383 0733.9 2001 APR. 19 M‘Dﬁ ON, JR. 2001 APR. 19




INSTRUCTIONS FROM COMPLETING NEW DLA FORM 339
Part | - HEADER INFORMATION (Completed by initiating DLA activity)

"BLOCK 1. - Indicate Case Number assigned [format = DSC + Fiscal Year (2 digits) + sequential (5 digit e.g. 00001). Note: If the Request
later is returned for additional information, a suffix letter should be added to the original case number as a sixth field, e.g. 00001A.

BLOCK 2. - Transmittal date - self explanatory, use mm/dd/yy format. Requests returned for additional information will recieved revised
dates.

BLOCK 3 - Enter the 2-letter Secondary Inventory Control Activity (SICA) Code from the latest Total Item Record (TIR) which lists all
authorized originating and submitting activities. Either check the appropriate block or 'write-in' the letter for those activities not listed on
the form

BLOCK4 - Enter information on requesting office including complete office symbol, mailing address, name of individual and respective
telephone and FAX numbers to facilitate later information exchange.

BLOCK 5 - Check the appropriate block for ESA response time required. Emergency items will be negoititated individually as will items
requiring extended engineering effort. Examples of emergency requests include production line stoppage, MICAP aircraft, etc.

BLOCK 6 - Enter nomenclature of the item(s).

BLOCK?7 - Enter National Stock Number of item involved. (Note: Limited to a single NSN per form.)
BLOCK 8 - Cite manufacturers' 5-digit CAGE code.

BLOCK 9 - Enter manufacturer's part number(s) for item.

BLOCK 10 - a. Indicate end item application for part cited in request for engineering support, e.g. F-16 Aircraft; b. Indicate narrative
description of next higher assembly e.g. Landing Gear.

Part Il - CRITICALITY DETERMINATION (Block 12 completed by ESA only if 'BLANK' is check in block 11).
BLOCK 11 - Initiator will check appropriate block(YES ,NO, BLANK) in item # 11 to reflect what DLA records show.
BLOCK 12 - ESA will indicate here if item is critical item as defined in DLA 3200.1.

Part III - ENGINEERING SUPPORT REQUEST (To be completed by DLA imitiator)

BLOCK 13 - Initiator will indicate here if engineering support (other than Criticality Determination) is required. The specific catagory of
the request will be identified. Additionally, DLA initiator shall indicate their approval/disapproval recommendation in 13h.

BLOCK 14 - Enter any suplemental information or comments to fully explain/understand the request. NOTE: the TIR is being updated
to include complete MMAC/SMIC code information. In the interim the initiator may annote the relevant code(s) in block 14 of the 339
form to facilitate user processing.

BLOCK 15 - Initiator shall identify any enclosures required (by number) and will make sure the such enclosures are attached to the
prior to transmittal. NOTE: Eventually these enclosurers willbe transmitted electronically

PART IV - EVALUATION ( To be completed by ESA when engineering support requested)

BLOCK 16 - Upon receipt of the completed DLA Form 339, the ESA shall review the content and, if insufficient to conduct an evaluation,
the ESA will check block 16, complete block 17 and return to the initiator with a description in block 20 of the information that is lacking.

BLOCK 17 - ESA shall enter activity, office symbol, mailing address, point of contact, telephone and FAX information and the date that
the form is received. NOTE: Once process transitions to an electronic form, the computer will automatically fill in the date received in the
database.

BLOCK 18 - Evaluating ESA shall complete the appropriate section, based on the original request. For requests involving Alternate Offers,
Reverse Engineering, Value Engineering, or Requests for Waiver/Deviation, the ESA shall indicate in item 18g whether the request is
approved, disapproved, or conditionally approved. Conditionally approved items will provide details on the conditional approval in block 20.

BLOCK 19 - The ESA will indecate either an estimate or actual figure for manhours of engineering support provided under the request.
For extended engineering efforts, ESA shall submit funding cost estimate.

BLOCK 20 - ESA shall provide any supplemental information/comments in this space, e.g. type of additional information required, details
of conditional approval or reason(s) for dispproval, etc.

BLOCK 21 - ESA will identify by number any enclosures being sent back along with the completed evaluation and shall attach these to
the DLA Form 339. Eventually, it is desired to have this data transfered electronically.




